oy
& NOTICEINVITINGE-TENDER

CIVILWORKS
SINGLECOVERSYSTEM

NITNO.F(E.tend)(UCD)/KU/61/23 DATED:30/12/23

For and on behalf of the University of Kashmir, e-tenders (In single cover system) areinvited on
Percentage (%age) Basis _from approved and eligible Civil Contractors registered with J&K
Govt.,CPWD, Railwaysandother State/U.T/ CentralGovernmentsforthefollowing works:-

S.No Nomeof Work Adv.Cost(Rs.InLocs g/OI;toc. of Es\g;estM Time ) M.HofAccou Class
) ofcompletio nt
(InRupees} InRs. 0 OfContac
tor
2 3 4 5 6 7 8
1. [Providing and Fixing off Local Funds “BEE”
UPVC windows in the 5th 11.85Lacs Rs.600/- 23,700/ 45-Days of “CEE”
floor of Allamalgbal Library. AIIanﬁlgbal &
Library “DEE”
2. [|Utilization of Space on the|
first floor of the Humanities 3.86Lacs Rs.300/- 7,720/- 30-Days Consolidated | “DEE”
Block as Departmental office Funds
for the department of Geo- -
Informatics at Main Campus.
3. |Renovation of Office
Chamber of Dean College 2.43Lacs Rs.200/- 4,900/- 25-Days DCDC Funds| “DEE”
Development Council
(DCDC) in Old
IAdministrative Block at Main
Campus.

PositionofAAA: -Accorded,
Positionof funds: -Available.

1. TheBiddingdocumentsconsistingofqualifyinginformation,eligibilitycriteria,specifications,Drawings,
billofquantities(B.0.Q),  Setoftermsandconditionsofcontract and other details can be
seen/downloaded from the departmental website
www. jktenders.gov.inasperscheduleofdatesgivenbelow: -

1. | Date of Issue of Tender Notice 30/12/2023

2. | Period of downloading of bidding documents From 30/12/2023, to 08/01/2024, 6.00 P.M

3. | Bid submission Start Date 30/12/2023

4. | Bid Submission End Date 08/01/2024up to 6.00 P.M

5. | Date & time of opening of Financial Bids (Online) 09/01,/2024In the office of Executive Engineer
University of Kashmir



http://www.jktenders.gov.in/

2. Bids must be accompanied with cost of Tender document (as mentioned above) in shape of e-
Challanwhich can be downloaded from http://egov.uok.edu.in/echallanin terms of soft copies with the e-bid.

Note: -The Date of EMD must be between the date of start of bid and Bid Submission End date. Any deviation
shall render the bidder as Non-responsive.
1.  The Earnest money in favour of unsuccessful / Non-responsive bidders shall be released only after

ensuring submission of Tender document Fee in original, (e-challan).Failure of submission of
Tender document fee by the bidder using the site shall entail him for blacklisting.

(Note: - Scan all the documents on 100 dpi with black and white option.)

2.1 The successful bidder (L-1) shall have to Submit CDR and e-challan in original in the office of the

undersigned before allotting the work or issuance of Supply order.

3. The dateandtimeofopeningof Financial Bids of a responsive bidder shallbe
notifiedonWebsitewww. jktenders.gov.in andconveyedtothebiddersautomaticallythroughane-
mailmessageontheire-mailaddress.

4. Thebidsfortheworkshallremainvalidforaperiodofl20daysfromthedateofopeningofTechnicalbids.

5. TheearnestmoneyshallbeforfeitedlIf:-

a) Anybidder/tendererwithdrawshisbid/tenderduringtheperiodofbidvalidityormakesanymodificationsinthetermsa
ndconditionsofthebid.

b) Failure of Successful bidder to furnish the required performance security within the specified timelimit.
c) Failure of Successful bidder to execute the agreement within 28 days after fixation of contract.

6(A).Instructiontobiddersregardinge-tenderingprocess

6.1 Bidders are advised to download bid submission manual from the "Downloads" option as wellas
from"BiddersManual Kit" onwebsitewww.jktenders.gov.intoacquaintbidsubmissionprocess.

6.2
Toparticipateinbiddingprocess,biddershavetoget'DigitalSignatureCertificate{ DSC)"asperinformationTechnolo
gyAct-2000.BidderscangetdigitalcertificatefromanyapprovedVendor.

6.3

ThebiddershavetosubmittheirbidsonlineinelectronicformatwithdigitalSignature.Nobidwillbeacceptedinphysic
alform.
6.4 BidswillbeopenedonlineaspertimeschedulementionedinPara-1.

6.5 Bidders must ensure to upload scanned copy of all necessary documents with the bid. Besides,

originaldocuments related to the bid shall be submitted by L1 before issuance of Allotment in his favour.

6.6. Biddersmustensuretouploadscannedcopiesofallnecessarydocuments, tender documents fee in terms
of soft copies and all other documents required as per NIT with technical bid. No document (s)
which has/have not been uploaded shall be entertained for technical evaluation in the form of
hard copy. However in case of any clarification the bidders all have to produce original
documents in support of soft copies if need arises.

Note:-Scanallthedocuments on100 dpiwithblackandwhiteoption.

6.6(a) Bidders should note that if the documents uploaded/submitted on the basis of which the contract has
been awarded are found forged/fake/not genuine at any time, the contract shall be cancelled and the
contractor/bidder shall be recommended for blacklisting and debarred from taking part in tendering
inUniversity of Kashmir/Other Departments for a period of one year in the first instance, besides the
performance security deposited for the said work shall be forfeited.



http://egov.uok.edu.in/echallan
http://www.jktenders.gov.into/

7. T

hedepartmentwill notbe responsible fordelay inonline submission due to any reasons.

8. For item rate method the unit rates and prices shall be quoted by the bidder entirely in Indian Rupees and

the rates quoted shall be deemed to include price escalation and all taxes upto completion of the work.
Deduction on account of taxes shall be made from the bills of the contractor on gross amount of the bill as
per the rates prevailing at the time of recovery.

The %age rate method requires the bidderto quote a percentage above/below/atparat the bottom of the BOQ

percentage template for the work. Thepercentagequotedby thebiddershallbedeemedto includepriceescalation
andalltaxesuptocompletionofthework.
Deductiononaccountoftaxesshallbemadefromthebillsofthecontractorongrossamountofthebillaspertheratesprev

ail

10.

11.

12.

13.

14

ingatthetimeofrecovery.

Bidders are advised not to make any change in BOQ (Bill of

Quantities)contents. Innocasetheyshouldattempttocreatesimilar BOQ manually.

Price escalation and Taxes: No price escalation shall be permissible. The deduction on account of taxes
shall be made for the bills of the contractor for the gross amount of the bill as per the rates prevailing at
the time of recovery.

Biddersareadvisedtouse’ My Documents™ areaintheiruseronR&Be-
Tenderingportaltostoresuchdocumentsasarerequired.

In case of CRF and any other specified project. The relevant guidelines standard bidding document shall
be followed.
. Instructions to Bidder(ITB)

14.1 All bidders shall upload the following information and documents along with qualification

criteri

a)

afualificationinformationwiththeirbids:-
All bidders shall upload
Copiesoforiginaldocumentsdefiningconstitution/legalstatus,placeofregistrationandprincipalplace
ofBusiness with Cell No. and correspondence address.
Registration Card duly renewed/valid for the year 2023-24.
All bidders shall upload verification certificate from concerned Chief Engineer/ Superintending
Engineer of Enlistment Registration Card.
All bidders shall upload e-challan and EMD as per NIT.
All bidders shall upload Valid GSTIN Registration& PAN Card.
All bidders shall upload Scanned copy of GSTIN registration and latest clearance
certificate FORM GST-3B of the last quarter/preceding Month to the Issuance of NIT.

14.2 The bidder at his own responsibility and risk should visit and examine the site of work and

14
14
15

itssurroundingsbeforesubmissionof bid.

.3 Non attendanceofpre-bidmeetingwillnotbecauseofdisqualificationofthebidder.
.4 Alldocumentsrelatingtothebidshallbe intheEnglishLanguage.

. GeneralConditionsofContract:-

15.1 The date of start of the work shall be reckoned within one week from the date of issuance

ofLOl/Contractallotmentasthecasemaybe.

Penalty for delay in completion: - In case of delay in completion of work beyond stipulated
periodofcompletion, penaltyuptomaximumof 10%ofthecontractshallbeimposed.

15.2 Time extension:-Suitable time extension shall be granted in case of increase in scope of workandinthe
eventofdelaybeyondcontrolof contractortobedeterminedbythedepartment.



15.3 Advance Payments:-No mobilization advance/equipment advance shall be paid.

15.4 SecuredAdvance:-Nosecuredadvanceisadmissible.

15.5 Schedule of Payment:-The payment schedule shall be fixed after award of contract in favour ofsuccessful
bidder, on the basis of availability of funds and value of work executed, shall bedeterminedbythe Engineer.

15.6 Amendmentofbiddingdocument:-Beforethedeadlineforsubmissionofbids theemployermay
modifythebiddingdocuments byissuingAddendum.

15.7(a) The tender receiving authority reserves the right to accept or reject any tender or all
tenderswithoutassigninganyreasonthereof.

15.7(b) The Employer reserves the right to accept or reject any bid and to cancel the bidding process and
reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the
affected bidder or bidders or any obligations to inform the affected bidder or bidders of the grounds for
the Employer’s action.

15.7 Unbalanced Bid:- In case bid of the lowest bidder is found unbalanced, the successful bidder shall have to
produce additional performance security in shape of CDR/ FDR /B.G within (7) days after opening of price
bids, as per following break-up:-

Percentage of unbalance bid viz., advertised cost on Additional
S.No account of Low rates Performance Security
1 Upto and including 15% below Nil
5 Greater than 15%and up to 20% below. 5%
3 Greater than 20% and up to 25% below. 10%
4 Greater than 25% to 30% below 15%
5 Greater than 30% below. 20%

Additional security shall be released after successful completion of work.

In case the rate/Rates quoted by the contactor to any item/items in the bill of quantities has/have been
found higher than the estimated rate, then contractor will be called for negotiation of rate or will be
allotted on the basis of calculations made as per book of analysis of rates 2016 CPWD keeping in view the
present market rate.

15 Restorationofwork:-Oncompletionofcontractthecontractorshallberesponsibletoremoveallun-
usedmaterialandrestoreallworkinitsoriginalpositionathisowncost.

16 Traffic regulations:-The contractor is bound to adhere to traffic regulations as is applicable
fromtimetotimeandensurearrangementsofsmoothregulationoftrafficduringexecutionofwork.

17 Arbitration:-Thearbitrationshall beconductedinaccordancewith thearbitration procedurestated in the J&K
Conciliation andArbitration Act No:-xxxv of 1997issued vide SRO No:-403videNotificationof J&KGovt.,
""LawDepartment'11thDecember-1997.

18 Defect Liability period:- The DLP shall be Calculated fromdateofcertified completion ofworkandperiod
shall be 06 months. The defects noticed in the work during execution or D.L.P.shall
becorrectedbytheContractor within the length of time specified by the Engineer. If thecontractordoesnot
correct the defects pertaining to D.L.P. to the satisfaction of the Engineerwithinthe
timespecified,theEngineerwillassessthe cost of having the defects corrected
andcontractorwillpaythisamountoncorrectionofdefects.
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22
23

24

25
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19 The date of start of work shall be reckoned within 07 (seven) days from the date ofissuance
ofallotment/ Letter of intent.

20 In case the agency fails to execute the work, the performance security in the shapeof CDR/FDR/BG
and normal deposit shall
beliableforforfeiturebesidesinitiatingotherpunitiveactionsagainstthedefaulterwithoutservinganynotice.

ALLKEYCONSTRUCTIONMATERIALSshallhavetobestrictlyasperprescribedspecificationsandapprov
aloftheEngineerin-charge.

TheEarnest Money of the successful Bidder shallbereleasedaftersuccessfulcompletionofDLP
Failureonpartofthecontractortofulfillhisobligationsofmaintenanceschedulesshallresultinforfeitureofthedep
osits heldforthis purposeaswellastheCDR/FDR/BGforthis work.

Safety:-Thecontractorshallberesponsibleforsafetyofallactivities at siteofwork.

Discoveries:-

Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredonthesiteshallbethepropertyof

theGovt.

Tests:-

Thecontractorshallbesolelyresponsibleforcarryingoutthemandatorytestsrequiredforthequalitycontrolathisownc

ost.

Termination:-Theemployermayterminatethecontractifthecontractorcausesafundamentalbreachofthecontract.

Fundamentalbreachofcontractwillinclude:-

a) ContinuousstoppageofWorkforaperiodof 30dayswithoutauthorizationofEngineerin-charge.

b) Contractorisdeclaredbankrupt.

c) Anyevidenceofinvolvementofcontractorincorruptpractices.

d) If the contractor indulges in willful disregard of the quality control measures put in place by
thedepartment.

e) Contractordelays thecompletionofworkbeyondstipulatedtimeofcompletion.

f) Pursuant to the processof termination of defaulted contract, the employer reserves the right
toinvitefreshtenderforthebalanceworkattheriskandcostofdefaultingcontractor.

g) If in case contractor failed to start /complete the work, within the stipulated time period, his Performance
Security shall be forfeited after termination of the contract. Besides, the Bid Security Declaration shall
be enforced and the defaulting contractor shall bedebarredfromtaking part in tendering of
worksinR&BDepartment/other departmentsfor a period of oneyear.

Major Labour Laws applicable to establishmentengaged

inbuildingandotherconstructionWork:-

a) Workmencompensationact1923.

b) PaymentofGratuityAct 1972,

c) EmployeesP.F.andMiscellaneousProvisionAct1952.

d) MaternityBenefitsAct1951.

e) ContractLabour(Regulation&Abolition)Act1970.

f) MinimumWagesAct1948.

g) PaymentofWagesAct1936.

h) Equal remuneration Act 1979.

i) PaymentofbonusAct1965.

j) IndustrialdisputesAct1947.

k) IndustrialemploymentstandingordersAct 1946.

) TradeUnionAct1926.




m) ChildLabour(Prohibition&Regulation)Act1986.

n) InterStateMigrantworkmen's(Regulationofemployment&Conditionsof service)Act1979.

0) TheBuildingandotherConstructionworkers(RegulationofemploymentandConditionofservice) Act1996andt
heCensusActof 1996.

p) FactoriesAct1948.

g) CompliancewithLabourRegulationLawsofJ&K.

28 Specification/QualityControl:-
AllitemsofworksshallconformtospecificationsasperlRC/MORTH/NBO/CPWD/SSRIAnyotherprescribedspeci
fications.

29 Insurance:- Insurance cover to Labourl Machinery | Work | Plant material | Equipment
bythecontractorshallbemandatory.

30 LawsGoverning theContract:-Thecontract shallbegovernedbylLaws oftheland.

Court's Jurisdiction:-In case of a disputes/differences between contractor and Department
thejurisdictionshallbeJ&K.

31 TimeExtension:-
a) TheworkistobecompletedwithinthetimelimitspecifiedintheNITandthetimeofcompletionwill alsoincrease |
decrease in proportion with additional | deletedquantumofworkdependingupontheactualquantumofwork.
b) Request for extension of time shall be made by thecontractorinwritingnotlaterthanfifteendaysof
happening of the event causing delay. The contractor shall also indicate in such a
requesttheperiodforwhichextensionisdesired.
c) Abnormal /bad weather or Serious loss or damage by fire or Civil commotion, strike or lockout(other
than among the labour engaged by the contractor) affecting any or the trades employed onthe work, or
Non availability of departmental stores.
d) Any other cause which in the absolutediscretionof theacceptingauthorityisbeyondthecontractor'sdesire.
e) On contractor's representation based on the grounds as detailed above the time for completion
oftheworkmaybeextendedby aperiodconsideredreasonablebytheDepartment.
f) Extension oftimeshallbealsoadmissibleintheeventoftemporarysuspensionofwork.
32 Thetender/bid isliableto rejection ifitdoesnotfulfilltherequirementsaslaid down in NIT.
AllothertermsconditionsareasperPWDForm25(DoubleagreementForm)anddetailed
NTissuedvidethisofficeNo. F(E.tend)(UCD) KU/61/23 DATED: 28/12/23.

ExecutiveEngineer

University of Kashmir
No: F(E.tend)(UCD) KU/61/23

DATED: 28/12/23



